



## ENGINEERING SERVICES DEPARTMENT

---

P.O. Box 970 • 414 E. First Street • Newberg, Oregon 97132 • 503.537.1273 •  
[www.newbergoregon.gov](http://www.newbergoregon.gov)

DATED April 15, 2016

TO: ALL BIDDERS

OWNER'S PROJECT NO. 702163, 717763

PROJECT: Villa Road Improvement Project PH 1 – Culvert Replacement

You are notified that your Bid dated April 14, 2016 for the above Contract has been considered, however the apparent successful bidder who will be awarded a contract for the above mentioned project is:

Emery & Sons Construction

The contract price of their contract is: \$ 919,139.00

---

A bid tabulation is included for your review. Thank you for submitting a bid for our consideration.

Sincerely,

Jason Wuertz, PE  
Project Manager  
**City of Newberg**  
503-554-1631  
[jason.wuertz@newbergoregon.gov](mailto:jason.wuertz@newbergoregon.gov)



## ENGINEERING SERVICES DEPARTMENT

---

P.O. Box 970 • 414 E. First Street • Newberg, Oregon 97132 • 503.537.1273 • Fax 503.537.1277

April 15, 2016

### **RE: Villa Road Improvement Project PH 1 – Culvert Replacement**

The City of Newberg received and opened bids from contractors at 1:00 PM on April 14, 2016 for the North Valley and Corral Creek Reservoirs Seismic Upgrade and Inlet/Outlet Modifications Project. Four bids were submitted. The total of the four bids were as follows:

1. Emery & Sons Construction	\$ 919,139.00
2. K & E Excavating	\$ 1,038,198.00
3. North Santiam Paving	\$ 1,146,785.50
4. Banzer Construction	[Non Responsive]

Banzer Construction did not submit their first tier subcontractor form and are deemed non responsive. Upon further evaluation of the submitted bid documents, Emery and Sons Construction is the lowest responsive and qualified bidder

Sincerely,

Jason Wuertz, PE  
Project Manager  
City of Newberg